

Website Services Agreement

Painting + Powerwashing LLC Website (5-page scope)

Effective Date:	_____
Client:	Chris Giovanni ("Client")
Client Business Name (LLC):	_____
Client Email / Phone:	_____
Contractor:	Nelson Hermance ("Contractor")
Contractor Email / Phone:	_____
Hosting / Domain Provider:	GoDaddy (Client-owned)
Platform:	Unknown at signing (GoDaddy Website Builder or WordPress on GoDaddy will be confirmed aft

1) Purpose

Client is hiring Contractor to build a professional, mobile-friendly marketing website for a Painting + Powerwashing LLC, focused on lead generation (calls and estimate requests) and credibility.

This Agreement defines what is included, what is not included, timeline expectations, payment, and how changes will be handled to keep the project clear and fair for both parties.

2) Project Summary

Website type: 5-page marketing website for a local services business.

Primary calls-to-action (CTA): "Request an Estimate" and "Call/Text".

Hosting/domain: GoDaddy (Client-owned). Platform/editor will be confirmed once access is provided.

3) Scope of Work (Included)

Contractor will deliver the following (included in scope):

Discovery + Setup: brief intake, confirm page list, confirm branding basics, review GoDaddy setup, and choose the build path (GoDaddy Builder or WordPress). **Design + Build:** mobile-first layout, clean professional design, consistent typography, and clear CTAs across the site. **Forms:** a "Request an Estimate" form and form routing to Client email(s). **Basic on-page SEO:** titles/meta, headings, and light local service wording on the 5 pages. **Launch + Handoff:** publish or prepare for publish (depending on GoDaddy workflow), verify forms, and provide a simple handoff note.

4) Pages Included (Exactly 5)

The website will include exactly the following 5 pages (names may vary slightly):

HomeServices (Painting + Powerwashing)AboutGallery / Before & After (or Reviews/Testimonials if Client prefers)Request an Estimate (with form)

Any additional pages are out-of-scope unless added via written change order (see Section 9).

5) Lead Capture and Form Delivery

Contractor will build a Request an Estimate form using platform-native tools whenever possible.

Form submissions will be delivered to the following email address(es):

Recommended form fields:

Full Name Phone Email Address or Zip Code (service area check) Service Type (Painting / Powerwashing / Both) Project Details (message) Timeline (ASAP / 1–2 weeks / 30 days / flexible) Photo upload (only if the selected platform supports it reasonably)

Basic spam reduction (CAPTCHA or platform equivalent) will be enabled if available on the selected platform.

6) Basic SEO (Included)

Contractor will implement the following light on-page SEO items (not full SEO campaign):

Page titles and meta descriptions for all 5 pages Heading structure (H1/H2) and basic internal linking (where appropriate) Local service wording (service areas, cities/zip codes) placed naturally Alt text on key images (reasonable amount)

7) Client Responsibilities (What Client Provides)

To keep timeline and budget fair, Client agrees to provide the following promptly:

GoDaddy login (or delegated access) and any WordPress admin access if WordPress is in useBusiness name, phone, email, hoursService areas (cities/zip codes)Logo (if any), photos (before/after recommended), and any existing textTimely review/approvals within ____ business days when drafts are delivered

Delays in access, content, or approvals will extend the timeline accordingly.

8) Timeline (Estimate)

Typical completion for this scope is about 10–12 business days after access and content are provided.

Estimated phases:

Days 1–2: intake, platform confirmation, sitemap and design direction Days 3–6: first draft build of all 5 pages and form setup Days 7–9: revision round(s) and polish Days 10–12: final checks, form testing, publish/handoff

If Client intends to begin advertising in March, the launch schedule can be aligned to that plan.

9) Out-of-Scope and Change Control

Anything not explicitly included in Sections 3–6 is out-of-scope unless both parties agree in writing.

Common out-of-scope items include:

Additional pages beyond the 5 included pages Major redesign after a design direction has been approved
Advanced features (booking systems, CRM pipelines, payment collection, memberships) Full copywriting
from scratch (beyond light edits) Advanced SEO (keyword research, citations, backlinks, multi-location
landing pages)

Out-of-scope work will be billed at the hourly rate in Section 10, only after Client approves the change in writing (message/email is acceptable).

10) Fees and Budget

Billing model for this project:

Hourly rate: \$45/hour (billed in 15-minute increments). **Estimated effort:** 20–30 hours for the included scope, depending on platform and content readiness. **Not-to-exceed cap:** 30 hours for the included scope unless Client approves additional hours in writing.

Example range for included scope at \$45/hour: 20 hours (\$900) to 30 hours (\$1,350).

11) Payment Schedule

Client and Contractor will use one of the following payment approaches (select one):

Option A (recommended): weekly invoicing with a running hour total, not-to-exceed cap applies Option B: 50% deposit and remainder at launch (hours tracked; cap applies)

Selected option: _____

12) Completion and Acceptance

Project is considered complete when the following are met:

All 5 pages are built in the selected platform and ready to publish (or published) Request an Estimate form tested successfully (Client receives a test submission) Mobile layout checked for common screen sizes
Client provides written approval, or no changes are requested within ____ business days after final delivery notice

13) Credentials and Confidentiality

Client will share credentials only after this Agreement is signed.

Contractor will keep all credentials confidential and use them only to perform the services in this Agreement.

Contractor will not share Client credentials with third parties without Client's written approval.

After completion, Client may change passwords and revoke access. Contractor will assist with clean handoff as needed.

14) Bug Fix Window

Contractor provides a 14-day bug-fix window after launch for issues caused by Contractor's work.

This does not include new features, new content requests, platform outages, or third-party issues. Those are billed separately if approved.

15) Third-Party Costs

Client is responsible for third-party costs such as domain renewal, hosting fees, premium plugins/themes, stock photos, or paid email services.

Contractor will not purchase third-party items without Client approval.

16) Termination / Pause

Either party may terminate with written notice.

If terminated, Client will pay for work completed to date at the hourly rate. Any deposit (if used) becomes non-refundable once work begins.

If the project is paused more than 14 days due to missing access/content, Contractor may reschedule work accordingly.

17) Limitation of Liability

Contractor is not liable for indirect damages or lost profits. Maximum liability is limited to the amount paid under this Agreement.

Contractor is not responsible for GoDaddy/platform outages, DNS propagation delays, or third-party service failures.

Signatures

Client (Chris Giovanni)

Signature: _____

Printed Name: _____

Date: _____

Contractor (Nelson Hermance)

Signature: _____

Printed Name: Nelson Hermance

Date: _____